

ADDENDUM NO. 2

Request for Proposals – Integrated Terminal Technology Package

Comprising CUPPS, CUSS, MUFIDS (Including GIDS and BIDS), and Digital Backwall Video Signage

Rapid City Regional Airport

Date of Issuance: July 31, 2026

Issued to: All Proposers Issued by: Megan Johnson, Marketing, Communications and Air Service Development Manager, Rapid City Regional Airport

This Addendum No. 2 (“Addendum”) is issued pursuant to Section 2.3 of the Request for Proposals for the Integrated Terminal Technology Package (“RFP”). This Addendum is hereby incorporated into and made a part of the RFP. Proposers must acknowledge receipt of this Addendum on Attachment B. In the event of a conflict between this Addendum and the RFP as originally issued or as amended by Addendum No. 1, this Addendum controls. All other terms, conditions, requirements, deadlines, and provisions of the RFP not modified below remain unchanged and in full force and effect.

Item 1. Revised Selection Process and Schedule

Section 9.0 of the RFP is amended in its entirety as follows. The Final Date for Written Questions is moved ahead of the Site Visit; the Airport will issue its final Addendum responding to written questions, including any material items arising from the Site Visit, on August 12, 2026. The Proposal due date is moved to August 19, 2026. The Evaluation, Interview, and Notice of Intended Selection periods, Board Approval, and Target Agreement Execution / Notice to Proceed are revised accordingly.

Milestone	Original Date	Revised Date
RFP Issued / First Legal Notice	July 28, 2026	Unchanged
Second Legal Notice	August 1, 2026	Unchanged
Final Date for Written Questions	August 18, 2026, 5:00 PM MT	August 7, 2026, 2:00 PM MT
Optional Site Visit and Technical Briefing	August 10, 2026, 1:30 PM MT	August 10, 2026, 1:30 PM MT (unchanged)
Airport Responses and Final Addendum	August 25, 2026, 5:00 PM MT	August 12, 2026, 5:00 PM MT
Proposals Due	September 4, 2026, 2:00 PM MT	August 19, 2026, 2:00 PM MT
Evaluation and Reference Checks	September 8 – 18, 2026	August 20 – 27, 2026
Interviews, Demonstrations, BAFO (if used)	September 21 – 23, 2026	August 28, 2026
Notice of Intended Selection	September 25, 2026	August 31, 2026
Board Approval	October 13, 2026	September 8, 2026
Target Agreement Execution / NTP	October 19, 2026	September 15, 2026
Target MUFIDS Final Acceptance	December 15, 2026	December 15, 2026 (unchanged)
Target MUFIDS Production Cutover	January 1, 2027	January 1, 2027 (unchanged)

Target Final Acceptance – CUPPS, CUSS, Digital Backwall	March 31, 2027	March 31, 2027 (unchanged)
--	----------------	----------------------------

Proposers may raise questions arising from the Site Visit informally with Airport staff present on August 10, 2026; consistent with Section 2.3 of the RFP, any such verbal discussion is not binding. The Airport will incorporate any material clarification arising from the Site Visit into the final Addendum issued August 12, 2026.

Proposers must acknowledge receipt of this Addendum on Attachment B, Designated Company Point of Contact and Acknowledgment of Addenda, and submit it with their Proposal. Questions regarding this Addendum shall be directed in writing to Megan Johnson, Marketing, Communications and Air Service Development Manager, megan.johnson@rcgov.org, in accordance with Section 2.3 of the RFP.